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PERFORMANCE WORK STATEMENT

1. SUBJECT AND
LOCATION: Underground Storage Tank Prevention and Compliance Inspections and
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USACE TBD
Contract U.S. Army Corps of Engineers
Specialist : CESPN-CT

1455 Market Street
San Francisco, CA 94103-1398
Phone number

email
USACE TBD
Contracting U.S. Army Crops of Engineers
Officer CESPD-PPMD
Representative 1455 Market Street
(COR) San Francisco, CA 94103-1398

Tel number
[ HYPERLINK "mailto: Teresita.S.Salire@usace.army.mil" ]

EPA Bob Pallarine

Project Officer U.S. Environmental Protection Agency — Region 9
(PO)/Technical Underground Storage Tank Program, Land Division
Point of Contact 75 Hawthorne Street (LND-4-3)

(POC): San Francisco, CA 94105

(415) 947-4128
[ HYPERLINK "mailto:pallarino.bob@epa.gov" ]

Hawaii Roxanne Kwan

Department UST/LUST Program Supervisor
of Health 2827 Waimano Home Read
Technical POC: Pear] City, HI 96782

(808) 586-4220
roxanne kwan@doh hawait.gov

CONTRACT NO: TASK ORDER NO.:

2. GENERAL: The purpose of the work specified herein is to complete compliance inspections
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of multiple underground storage tank facilities within the Hawaii Department of Health (HDOH)
jurisdiction in EPA Region 9. This is to be accomplished by performing site visits, iacﬂny

inspections and interviews with on-site personnel Sa-wiritten notice
provided to site operators and/or owners prior to the site inspections bu .
HDOH calls : 1% hours before inspection to make sure key person is on site to
be able to answer UST-related questions and provide documents to inspectors. HDOH-supplied
forms (e.g. checklists) will be filled out by the contractor as part of the dehvelableb for the

completlon of thl% contract aid ; :

be

The Contractor is required to have available on site the right zquipment and safety measures
necessary to perform the inspections. The Contractor is required to have all of the necessary
HDOH forms that are required to be completed prior to, during and after each inspection. These
forms are discussed in detail in the attachments to this Work Statement.

The Contractor shall submit 3 . all o completed fonnb to
the HDOH Technical Point of Contact (POC) dl’ld coplcs to the EPA Technical POC »

The Contractor shall coordinate with the HDOH Technical POC for a project kick-off meeting
within five (5) days of contract award. EPA -POC to be present.-i+- ::v USACE COR.

Table 1 is attached which lists the facilities to be inspected with their corresponding Facility
Identification Number, Facility Name, Address, Operator, Owner, Facility Representative, and
Phone Numbers.

3. WORK TASKS / BELIVERABIES

TASK 1 ACCIDENT PREVENTION PLAN (APP) - QUANTITY: 1
The Contractor shall:

s Use a qualified Safety and Health Manager (SHM) to prepare the written site-specific APP in
accordance with the format and requirements of USACE EM 385-1-1 ( HYPERLINK
"http://140.194.76.129/publications/eng-maruals/" ]).

e Cover all paragraph and subparagraph elements in Appendix A of USACE EM 385-1-1
"Minimum Basic Outline for Preparation of Accident Prevention Plan".

The APP shall include an Activity Hazard Analyses (AHAs) appendix (EM-385-1-1, 01.A.13).
Where a paragraph or subparagraph element is not applicable to the work to be performed
indicate "Not Applicable" next to the heading. The APP shall be job-specific and shall address
any unusual or unique aspects of the project or activity for which it is written. The APP shall
interface with the Contractor's overall safety and health program (SHP). Any portions of the
Contractor's overall safety and health program referenced in the APP shall be included in the
applicable APP element and made site-specific. The Government considers the Prime
Contractor to be the "controlling authority" for all work site safety and health of the
subcontractors. Contractors are responsible for informing their subcontractors of the safety
provisions under the terms of the contract and the penalties for noncompliance, and inspecting
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subcontractor operations to ensure that accident prevention responsibilities are being carried out.
The Contractor, SHM, on-site Project Supervisor, and Site Safety and Health Officer (SSHO)
shall sign the APP.

TASK 1a. Activity Hazard Analysis (AHA) Appendix to the APP. The Contractor shall
develop an AHA for every operation involving site activities presenting hazards not experienced
in previous project operations or where a new work crew or subcontractor will perform work.
The AHA(s) format shall be in accordance with Figure 1-2 of EM 385-1-1, 01.A.13. Subsequent
AHAs shall be submitted as amendments to the APP. The analysis must identify and evaluate
hazards and outline the proposed methods and techniques for the safe completion of each phase
of work.

TASK 2 SITE PRE-INSPECTION PLANNING
Contractor shall execute the Pre-Inspection Activities for up to 140 separate UST facilities as
requested by the Government. The first efforts for this task shall include:

- Reading the HDOH UST compliance inspection protocol and regulations (hyperlink)
http://health.hawaii.gov/shwb/files/2015/01/final-8-9-2013x3 pdf

Contacting the HDOH before inspection for any facilities e

- Preparing and providing a list of facilities and inspection schedule as agreed upon
with HDOH
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- File review for the identitied sites (Table 1), completion of Inspection Trip Schedule
and Report Form and completion of the Inspection Planning Worksheet, scheduling
inspections, assembling documentation for the facility inspections, and travel
arrangements, if needed.

- Coordinating the first two inspections with the HDOH inspector(s) who plan to be the -,

lead on these two inspections in order to familiarize the Contractor with HDOH
protocols during tield inspection

TASK 3 SITE INSPECTION

Contractor shall follow the HDOH protocols outlined in Appendix A in completion of this task.
Task shall include visiting each facility and conducting an inbriefing i the facility
representative foss inspecting the USTs, piping, and all related appurtenances,
completing the forms identitied in Appendix A, conducting an outbriefing ¢ i« the facility
representative , and providing appropriate copies of paperwork to the facility
representative.

TASK 4 INSPECTION FOLLOW UP

Contractor shall follow the HDOH protocols outlined in Appendix A in completion of this task.
Task shall include preparation and presentation of completed forms and documents to the HDOH
Technical POC. Meeting with HDOH every week at the end of the inspection week and.- data
entry at the HDOH thereafter.

4 WORK SCHEDULE:
A Government Representative will arrange the exact time and place of project work. The

Work Schedule will be determined by Government Representative in coordination with
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Contractor. In any event, the work schedule will not exceed 10 hours per day, Monday
through Friday, excluding Federal and State holidays.

-+ Commented [rk13]: What should the contraction do if they are
. isickor takes @ vacation inexpectedly? i
5 PERIOD OF PERFORMANCE: { Commented [IRD14R13]: We should ask Bob

All work and services are estimated to be completed within 240 days of issuance of this task

order. Any delays must be reported immediately to the COR. Any extension of the period of

performance requires a modification to the task order and must be requested in writing to the

COR and the Contracting Officer at least 15 days prior to the expiration date.

6 DELIVERABLES

6.1 15 business days after task order award, the Contractor shall submit its Accident
Prevention Plan : to the COR.

6.1.1 15 days after the requests an Activity Hazard Analysis Appendix to the APP,
the contractor shall submit the appendix to the COR.

6.2 Atthe end of inspection week, the Contractor shall provide copies of (1) the . Commented [rik15]: Should this also be orginal coples?
Completed Inspection Trip Schedule & Report Form and (2) the Inspection Planning - Commented [IRDI6RIST: Copics shonld be fine
Worksheet for the following week for each of the facilities in the request. Copies
shall be provided to the HDOH Technical POC and the USEPA Technical POC.

63 Atthe end of the inspection week, the Contractor shall update and enter new data in
USTRAC for each facility inspected.

6.4 At the end of the week, the Contractor shall submit g :

o all s forms and recoxds of mspectlon f01 each of the
fac111tles : - to the HDOH Technical POC and the USACE COR. Documents
shall include but are not limited to:
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6.4.1 Summary pag

6.42 Completed UST Inspection Checklists

6.4.3 Completed Notice of Inspection

6.4.4 Field Citation filled out only to the extent that the inspector was able to record in
the field (FCs are to be served only by HDOH personnel)

Updated Notification for Underground Storage Tanks forms, :{

7 INVOICES AND CONTRACT PAYMENTS
a. INVOICES AND CONTRACT PAYMENTS: Invoices for payment shall be submitted upon
acceptance of deliverables as outlined in the Payment Schedule.
Invoices shall be submitted to:
Original invoice only WITHOUT additional information or supporting documentation:
USAED, FINANCE CENTER

ATTN: CEFC-FP
5722 Integrity Drive
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Millington, TN 38054-5005

U.S. Army Corps of Engineers
Attn: CESPN-CT (TBD)

1455 Market Street

San Francisco, CA 94103

One copy of each invoice WITH all required information including any necessary supporting
documentation:

U.S. Army Corps of Engineers, South Pacific Division
Attn: CESPD-PPMD (T. Salire)

1455 Market Street

San Francisco, CA 94103

One electronic copy of each invoice WITH all required information including any necessary
supporting documentation to:

U.S. Environmental Protection Agency — Region 9
Attention: LND-4-3 (B. Pallarino)

75 Hawthorne Street

San Francisco, CA 94105

The Government will pay the Contractor upon submission of proper invoices for services delivered--{ Commented [rlc19]: Who is the povernment? Also government |
and accepted for the portion of the work actually performed under the contract. Payment will be . {1 1o of the dooument ,
made as indicated in the contract's Payment Schedule, not on percentage of completion. { Commented [TRD20R19]: EPa Federal, will venlfy with Bob
Deliverables as defined in the Payment Schedule of the contract must be accepted by the

Government before payment will be made.

NOTE: All invoices must reflect contract and Task Order number and the final inveice
must be marked “FINAL”.

8. AUTHORITIES/TECHNICAL DIRECTION
The Contractor shall take no direction from any Government employee or any other person
other than the Government Contracting Officer that changes the terms and conditions of this
contract action, the scope, or any change that impacts the cost, price or schedule. Changes
authorized by the Contracting Officer will be in the form of a written, official, signed
modification to the contract action received by the Contractor before the Contractor will act
upon those changes. The Contractor will comply with the Changes clause of this contract
when the Contractor believes direction has been given from persons other than the
Government Contracting Officer that equate to a change by notitying the Contractor Officer
as directed by the clause. Any direction given by any Government employee or any other
person outside their authority must be reported to the Contracting Officer. Contracting
Officer Representatives (CORs) are limited to the authorities stated in the COR appointment
letters.
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